

Stáisiún Uí Chonghaile, Baile Átha Cliath 1, D01 V6V6

Connolly Station, Dublin 1, D01 V6V6

T 01 703 4293 E foi@irishrail.ie W www.irishrail.ie



27th January 2021

[REDACTED]

[REDACTED]

IE_FOI_428 Response letter

Dear [REDACTED]

I refer to your request dated 18th November 2020 made under the Freedom of Information Act 2014, which was received on by my office on that date, for records held by Iarnród Éireann.

Request:

- Any and all documents relating to all works carried out at Castleknock train station from 01st January 2020 onwards. This will include tender documents, reason for tender all documents accepting the tender made and any further documentation regarding the work completed in 2020

Response:

I, [REDACTED] Decision Maker have now made a final decision to part grant your request on 16th December 2020.

Please find attached part 1 of our reply

Rights of appeal

In the event that you are not happy with this decision you can make an appeal in relation to this matter, you can do so by writing to the FOI Unit, Corporate Communications, Iarnród Éireann Irish Rail, Connolly Station, Amiens St, Dublin 1 or by e-mail to foi@irishrail.ie. You should make your appeal within 4 weeks (20 working days) from the date of this notification, where a day is defined as a working day excluding, the weekend and public holidays, however, the making of a late appeal may be permitted in appropriate circumstances.

The appeal will involve a complete reconsideration of the matter by a more senior member of the staff of this body.

Should you have any questions or concerns regarding the above, please contact the FOI Officer on [REDACTED] or by email at foi@irishrail.ie

Yours sincerely,

[REDACTED]

Decision Maker

Castleknock Station – CCE Building & Facilities works 2020

Reactive fault maintenance works

Works reported & record from East region call centre log executed by [REDACTED] outsourced Maintenance crew under framework [REDACTED]

SP 15286 Cigarette quenchers to be removed - Completed - 31/1/20

SP 15459 Lamp post leaning towards trackside - Completed - 20/2/20

SP 15612 Graffiti on shutters - Completed - 25/3/20

SP 17163 Trip hazard on platform stairs - Completed - 23/9/20

SP 17192 Offensive graffiti - Completed - 2/10/20

SP 17305 Broken glass behind salt box - Completed - 27/10/20

Priority P3 & P4s fault condition logs from Asset Compliance Section Inspection work bank notification list.

SP 2981 Trip hazards in numerous areas, cobbled main entrance areas—Completed - 7/10/20

SP 2982 Trip hazard on platforms, tarmac surface—Completed - 7/10/20

All works executed by [REDACTED] outsourced Maintenance crew under framework [REDACTED]

[REDACTED] Castleknock Station Painting works; Awarded to [REDACTED] works included:

- Platform markings
- Station walls
- Station booking office
- Station visibility strips on lamp posts, shelters, support columns, seats and bins.
- Station stairs nosing's and stairs handrails
- Station turnstile and fence alterations
- Station booking office roof repairs
- Station shelter panels replacement of damaged sections
- Vegetation removal to allow access to painting works

Planned Cyclical Maintenance activities executed by [REDACTED] outsourced Maintenance crew under framework [REDACTED]

- | | | |
|-----------------------------|-----------|-----------|
| • Signage check | 28/1/2020 | Completed |
| • Gutter cleaning | 3/2/2020 | Completed |
| • Vegetation cleaning | 24/2/2020 | Completed |
| • Drains & Gulley cleaning | 30/3/2020 | Completed |
| • Vegetation Cleaning | 7/5/2020 | Completed |
| • Vegetation cleaning | 26/8/2020 | Completed |
| • Drains & Gutters cleaning | 15/9/2020 | Completed |
| • Vegetation Cleaning | 5/10/2020 | Completed |
| • Signage checks | 3/11/2020 | Completed |

Stáisiún Uí Chonghaile, Baile Átha Cliath 1, D01 V6V6

Connolly Station, Dublin 1, D01 V6V6

T 01 703 4293 E foi@irishrail.ie W www.irishrail.ie



17th February 2021

[REDACTED]

[REDACTED]

IE_FOI_428 Response letter

Dear [REDACTED],

I refer to your request dated 18th November 2020 made under the Freedom of Information Act 2014, which was received on by my office on that date, for records held by Iarnród Éireann.

Request:

- Any and all documents relating to all works carried out at Castleknock train station from 01st January 2020 onwards. This will include tender documents, reason for tender all documents accepting the tender made and any further documentation regarding the work completed in 2020

Response:

I, Lynette O'Toole, Decision Maker have now made a final decision to part grant your request on 17th February 2021.

Please see attached a link to the original e-tender notice (2018/S 107-244812) for Repair and Maintenance Services of building Installations (Tender Ref 7067).

<https://iri.eu-supply.com/ctm/Supplier/PublicTenders/ViewNotice/211426>

Please also find attached part 2 of our reply

Rights of appeal

In the event that you are not happy with this decision you can make an appeal in relation to this matter, you can do so by writing to the FOI Unit, Corporate Communications, Iarnród Éireann Irish Rail, Connolly Station, Amiens St, Dublin 1 or by e-mail to foi@irishrail.ie. You should make your appeal within 4 weeks (20 working days) from the date of this notification, where a day is defined as a working day excluding, the weekend and public holidays, however, the making of a late appeal may be permitted in appropriate circumstances.

The appeal will involve a complete reconsideration of the matter by a more senior member of the staff of this body.

Should you have any questions or concerns regarding the above, please contact the FOI Officer on 087-2017267 or by email at foi@irishrail.ie

Yours sincerely,

A handwritten signature in black ink, appearing to read "Lynette O'Toole".

Decision Maker

FOI/DP Executive

Freedom of Information Request:
Schedule of Records for **IE_FOI_428** : Summary for Decision Making

Record No.	Date of Record	Brief Description	No. of Pages	Decision: Grant/Part Grant/Refuse	Section of Act if applicable	Record Edited/Identify Deletions
1	16.12.2020	Castleknock FOI 2020_v2_Redacted Tender	1	Part Grant	S36	Commercially sensitive information
2	~	Tender Evaluation Schedule B1 - Copy	4	Part Grant	S36	Commercially sensitive information
3	~	Tender Evaluation Schedule C Area 1 - Copy	5	Part Grant	S36	Commercially sensitive information
4	~	Tender Evaluation Schedule C Area 2 - Copy	5	Part Grant	S36	Commercially sensitive information
5	~	Tender Evaluation Schedule C Area 3 - Copy	5	Part Grant	S36	Commercially sensitive information
6	~	Tender Evaluation Schedule C Area 4 V3 - Copy	5	Part Grant	S36	Commercially sensitive information
7	~	Tender Evaluation Schedule C Area 5 V3 - Copy	5	Part Grant	S36	Commercially sensitive information
8	~	Tender Evaluation Schedule C Area 6 V3 - Copy	5	Part Grant	S36	Commercially sensitive information
9	~	Tender Evaluation Schedule C Area 7 V2 - Copy	5	Part Grant	S36	Commercially sensitive information

10	~	Tender Evaluation Schedule C Area 8 - Copy	5	Part Grant	S36	Commercially sensitive information
11	~	Tender Evaluation Schedule C Area 9 V3 - Copy	5	Part Grant	S36	Commercially sensitive information
12	~	Tender Evaluation Schedule D Area 1 - Copy	6	Part Grant	S36	Commercially sensitive information
13	~	Tender Evaluation Schedule D Area 2 - Copy	6	Part Grant	S36	Commercially sensitive information
14	~	Tender Evaluation Schedule D Area 3 - Copy	6	Part Grant	S36	Commercially sensitive information
15	~	Tender Evaluation Schedule D Area 4 V2 - Copy	6	Part Grant	S36	Commercially sensitive information
16	~	Tender Evaluation Schedule D Area 5 V2	7	Part Grant	S36	Commercially sensitive information
17	~	Tender Evaluation Schedule D Area 6 V2	6	Part Grant	S36	Commercially sensitive information
18	~	Tender Evaluation Schedule D Area 7 v2	6	Part Grant	S36	Commercially sensitive information
19	~	Tender Evaluation Schedule D Area 8	6	Part Grant	S36	Commercially sensitive information
20	~	Tender Evaluation Schedule D Area 9 V3	8	Part Grant	S36	Commercially sensitive information

21	30.03.2020	RFQ_15328 - Castleknock Station Painting Works - RFIs	21 1 - 4, 11, 15 & 17	Part Grant	S37	Personal Data of others Commercially sensitive information
			1 - 17 & 19 - 21		S36	Personal Data of others
22	30.03.2020	RFQ_15328 - Castleknock Station Painting Works	2	Part Grant	S37	Personal Data of others
23	25.03.2020	RFQ_15328 - Company1	5	Part Grant		Personal Data of others Commercially sensitive information
			1	Part Grant	S37	Personal Data of others Commercially sensitive information
			3, 4 & 5	Part Grant	S36	Commercially sensitive information
24	25.03.2020	RFQ_15328 - Company2	5	Part Grant	S36	Commercially sensitive information Personal Data of others
			1	Part Grant	S37	Personal Data of others Commercially sensitive information
			3, 4 & 5	Part Grant	S36	Commercially sensitive information

Signed:

Freedom of Information / Data Protection Executive

From: [IE RFQ](#)
Cc: [REDACTED]
Subject: RFQ_15328 - Castleknock Station Painting Works - RFIs
Date: Monday 30 March 2020 15:10:49
Attachments: [RFQ_15328 - Castleknock Station Painting Works Query List.pdf](#)
[image003.png](#)

Good afternoon,

Please see attached query log in relation to RFQ_15328.

Any further questions please do not hesitate to contact [REDACTED] cc

RFQ@irishrail.ie

Regards

[REDACTED]

RFQ Team

Procurement Department

Inchicore Works

Dublin 8

logo_irishrail



RFQ_15328 - CASTLEKNOCK STATION PAINTING WORKS

NO	SUBJECT	QUERY/COMMENT	QUERY DATE	IE CLARIFICATION
1	Step Nosing	Do Stair Nosings require painting?	27/03/2020	Refer to E.1 only of the pricing doc.
2	Passenger Shelters	Passenger shelters are pre-finished. Do they require further painting as per your list?	27/03/2020	Pre-finished shelters will not require further painting except for visually impaired markings.
3	Light Poles	Do Light poles require painting?	27/03/2020	Light poles that are already painted with visually impaired markings (either a solid band or 2 bands 500mm apart-as per standard) will not require painting, all unpainted light poles will require visually impaired painted markings.
4	Paint Strips	Do paint strips require painting?	27/03/2020	If I am correct in assuming that by "Paint Strips" you are asking about the platform white & yellow lines then the answer is Yes, they do need painting. Refer to E.6 of the pricing doc.
5	Internal Support Steel	Does the internal supprt steel inside the concourse require painting?	27/03/2020	The internal support steels inside the concourse do not require painting.

From: [REDACTED]
To: [IE RFQ](#)
Cc: [REDACTED]
Subject: RFQ_15328 - Castleknock Station Painting Works
Date: Thursday 2 April 2020 11:31:24
Attachments: [image001.jpg](#)
[image002.jpg](#)
[We sent you safe versions of your files.msg](#)
[TC7106 - Castleknock Station PEP.pdf](#)
[TC7106 - Castleknock Station Works Programme.pdf](#)
[TC7106 - Completed Pricing Document.pdf](#)

Mimecast Attachment Protection has deemed this file to be safe, but always exercise caution when opening files.

[REDACTED]
Please find attached our submission for the above RFQ.
Kind regards

[REDACTED]
Bid Manager



t: [REDACTED]
e: [REDACTED]
w: [REDACTED]



[REDACTED]
This email and any files transmitted with it are confidential and are intended solely for the use of the individual or entity to whom they are addressed. If you are not the intended recipient or the person responsible for delivering the email to the intended recipient, be advised that you have received this email in error and that any use, dissemination, forwarding, printing or copying of the email is strictly prohibited. The statement and opinions expressed in this email message are those of the writer, and do not necessarily represent that of [REDACTED]

Please consider the environment. Please don't print this e-mail unless you really need to.















	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

PSCS: [REDACTED]		Address: [REDACTED]		Tel: [REDACTED]
				E-mail: [REDACTED]
Project Name	Castleknock Station Painting Works			Client: Irish Rail
Description of the Task/Activity	The project objective is to carry out painting and line marking works at Castleknock Station			
Site Address/Location:	Castleknock Dublin 15	Start Date/Time:	To be agreed with IE	
		Finish Date/Time	2 weeks from start date	
Site Supervisor:	[REDACTED]	Tel:	[REDACTED]	
Safety Officer	[REDACTED]	Tel:	[REDACTED]	
Key Plant & Tools	General Hand Tools, Line Marking Equipment, Ladders, Powerwasher, MEWP			
Key Materials	Paint, Line Marking Paint, Fencing, Aluminium Checker Plate Panels, Concrete, Perspex, Primer, Ceiling Tiles, Blind			
Specific Staff Training	Safe Pass, Manual Handling, PTS CSCS Ticket			
Sequence of Operations: (include sketches if required)	<p><u>Scope of Works</u></p> <ul style="list-style-type: none"> • The works will be carried out during daytime and night time hours. Some areas will require IE protection • Working hours may change in agreement with IE as required to complete the works. • Staff briefed on Method Statement (MS) and safety issues and sign MS • Mobilisation to site, setup suitable storage facility for small plant and material in area agreed with IE. • Set up traffic/pedestrian management • Remove turnstiles on both platforms and dispose of offsite including removal of trip hazards • Install concrete plinth on platform 1 for new fencing • Install new fencing in place of turnstiles • Remove broken/damaged shelter panels and replace the bottom panel sections with aluminium checker plate. Replace remaining panels with heavy duty Perspex • Repair damaged roof section on the canal side of the booking office building • Wash algae and debris off building 			

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

	<p><i>External Painting</i></p> <ul style="list-style-type: none"> • Clean down and prepare all surfaces of previously painted items – handrails, light poles, sign poles, bins, shelters, walls to boundaries, ramps and previously painted metal fixtures • Powerwash platforms and platform lines • Repair defective surfaces/render/woodwork • Apply primer as required • Paint areas as follows, sanding down between coats: <ul style="list-style-type: none"> ➤ Masonry – 3 coats of Weathershield ➤ Timber/Metal – 1 undercoat and 2 gloss coats ➤ Line Marking on platform text boxes and stair nosings – 2 coats of yellow and white anti-slip Chlorinated Rubber paint • Paint visibility strips on all lampposts, shelter corner poles, steel uprights, stairs support columns, underside & elevation of stairs string, 1st and last handle on platform seating and waste bin tops <p><i>Booking Office</i></p> <ul style="list-style-type: none"> • Prepare and paint booking office – 2 coats to ceilings, 3 coats to walls • Prepare and paint all previously painted woodwork • Replace ceiling tiles to match existing • Replace blind in booking office customer window • Deep clean booking office when complete <p><i>Parkside Walls</i></p> <ul style="list-style-type: none"> • Remove vegetation to allow access to walls • Prepare and paint walls with 3 coats of exterior wall paint <ul style="list-style-type: none"> • Joint inspection with IE • Demobilisation from site.
Temporary Supports and Props needed to facilitate the works:	<p>(if none, state none)</p> <p>As required to complete the works in agreement with IE in advance of the works.</p>
Method of Access and Egress to the work area:	<p>Access will be via the main station entrance. Access to be maintained for all persons at all times</p>
Fall Protection Measures: (Where work at height cannot be eliminated – consider both Personnel & Materials)	<p>(I.e. Guard Rails/Toe Boards/Brick Guard/Safety Harnesses/Exclusion Zones, etc.)</p> <p>As required</p>

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

Hazardous Substances: (Attach MSDS if required)							
	Very Toxic	Harmful/ Irritant	Corrosive	Dangerous For the environment	Oxidising	Highly flammable	Explosives
Applicable:	No	No	No	No	No	No	No
Storage Arrangements:	All materials will be stored near the worksite at an agreed location. Storage area will be cordoned off.						
Details of Permits to Work:	Irish Rail Permit to Access which is attached to this document as Appendix B						
SWL's:	The SWL's will be marked on the plant as required.						
Required Personnel Protective Equipment:							Other: 1. Hi-Viz Yes 2. Harness No
	Safety Boots	Hard Hats	Safety Gloves	Hearing Protection	Eye Protection	Respiratory Protection	
Applicable:	Yes	Yes	As required	As required	As required	As required	
Emergency Procedures:	See Appendix A attached						
	First Aid Facilities:	First Aider:					
		First Aid Box Location:	In the site vehicle				
		Location of Nearest Hospital:	Connolly Hospital, Blanchardstown – 01 646 5000				
Welfare Requirements	There will be onsite welfare facilities in place on site						
Services to be supplied by Others	N/A						
Other information & Comments	N/A						

All work will be undertaken by qualified competent persons with experience of the type of work described above, and in all cases in full accordance with safety procedures specified in the company's health and safety Policy.

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

Prepared by:



Date: 01/04/2020

**Task Specific Project Execution Plan
Castleknock Station Painting Works**

Version – 0

Date: 01/04/2020

Risk Assessment

Risk Assessment No.	Hazard	Likelihood	Severity	Risk Rating	Basic Control Measures	Revised Risk Rating
█/02	Manual Handling - Injury to personnell / back injuries	2	3	6	- Assess the load - Kinetic Lifting - Use of coreect P.P.E	3
█04	Walking on Uneven Ground (slips , trips & falls)	2	4	8	- Traing and Competence - Use of Correct P.P.E - Pre-work briefing - Information and communication	4
█/05	Personal Protection Equipment (PPE)	3	3	9	- Safety footwear and eye protection will be worn at all times in the installation areas. - Safety helmets, safety footwear and hi-vis vests will be worn at all times. - Other personal protective clothing and equipment will be provided and worn as and when required. - All employees and sub-contractors will wear the personal protective equipment provided.	3
█/07	Use of hand tools - Cuts - Debris to eye - Injury to personnel	3	4	12	- Use the correct tool for the job - All personal protective equipment such as safety goggles, earmuffs and gloves are worn appropriate to the equipment used.	4
█08	Unauthorised access	4	4	16	- Area of work fenced off - Notices to be erected on site boundaries. - All excavations to be guarded off and warning signs in place - Area of any exposed trench to be minimised by backfilling tight at the end of each day. - All opes, manholes, gullies to be securely covered. - All plant and equipment to be locked or immobilised when not in use - All hazardous materials to be securely stored away - Illumination of the site at night is a deterrent - Lock ladders away at night	4

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

/09	Needle stick injuries - Contracting AIDS, Hepatitis A or B	3	5	15	<ul style="list-style-type: none"> - Always check work area prior to starting work. - Wear Gloves when Housekeeping - If found mark/note location, protect using bollard etc inform IE representative & Site Manager - Awareness. 	5
010	Noise - Communication difficulty leading to instructions not heard or misheard. - Progressive noise induced hearing loss. - Disturbance to neighbouring households or offices etc.	2	3	6	<ul style="list-style-type: none"> - Purchase / hire in equipment with the noise reduction built in if possible - Noisy machinery not to operate during unsociable hours. - Plant operators to wear ear protection - Erect signs in areas where noise is likely to be excessive - Limit the number of people working in a noisy area and the length of time they spend there - Assess the level of noise. If > 85 dbA over an 8 hour day then measurements must be taken by a competent person (LEQ) - Records must be kept for 3 years and made available to the workers concerned, the Safety Representative and be available for inspection by the H.S.A. 	3
/012	Work within close proximity of public/ Station users	3	4	12	<ul style="list-style-type: none"> - All works will be carried out inside the hoarded/protected area. - Warning signs to be erected and maintained for the duration of the works. - Station will be fully closed for duration of works on site including the track 	4
029	Waste removal	2	3	6	<ul style="list-style-type: none"> - A licensed removal company to remove the waste to a licensed waste disposal facility - Waste will be stored in site compound before removal off site 	3

**Task Specific Project Execution Plan
Castleknock Station Painting Works**

Version – 0

Date: 01/04/2020

042	Weils Disease - Exposure may be fatal if adequate precautions are not adhered to.	3	5	15	<ul style="list-style-type: none"> - Weil's disease is caused by contact with rats' urine or water contaminated by rats. The infection may enter the body via damaged skin or by accidental ingestion through the nose or mouth. The disease may be fatal and the symptoms are similar to influenza. - Areas, which may pose a risk, are drains or any other areas where rats may be found. - Persons working in likely contaminated areas should ensure that any cuts or scratches are carefully cleaned and covered. - After contact with raw water, the hands and forearms should be thoroughly washed especially before eating; drinking or smoking and persons should avoid rubbing their nose, eyes or mouth during work. - Wherever possible, protective clothing such as gloves should be worn to avoid contact with infected areas. - Operatives are reminded to inform their G.P. of any influenza-like symptoms and the nature of their job. - Adequate washing facilities will be provided on site. 	5
043	Working adjacent to buildings	3	4	12	<ul style="list-style-type: none"> - Exclusion zones to be adhered to - Work within the site confines at all times as per IE drawing 	4
045	Working adjacent to public areas	3	4	12	<ul style="list-style-type: none"> - All works will be carried out inside the hoarded/protected area. - Warning signs to be erected and maintained for the duration of the works. - Pedestrian and vehicular traffic management and temporary diversions to be put in place notably during the crane lift where the Bus Eireann road will be blocked for a short duration 	4
049	Traffic & Pedestrian Management	4	4	16	<ul style="list-style-type: none"> - GRS will produce a TMP for the crane lift element of the works - The required signage will be erected. - All operative will be made aware of the TMP - The work will be done at night to minimise disruption - All HGV movements through the bus station and all vehicular movements limited to a speed of 5 kmph. - All heavy goods and heavy plant vehicles through the bus station should take place during off peak hours of 1030 to 1530, or during the night. 	4
090	Vandalism	1	5	5	<ul style="list-style-type: none"> - Make site secure - Erect heras fencing and blue net fencing 	5

**Task Specific Project Execution Plan
Castleknock Station Painting Works**

Version – 0

Date: 01/04/2020

█/059	Construction Site House Keeping	3	3	9	<ul style="list-style-type: none"> - A high standard of housekeeping must be maintained at all times. Each staff member will be responsible for his or her own area ensuring that general clean-up of the site takes place on a daily basis or upon the completion of work - Gather up and remove debris to keep the work site orderly. - Plan for the adequate disposal of scrap, waste and surplus materials. - Keep the work area and all equipment tidy. - Designate areas for waste materials and provide containers. - Keep stairways, passageways, ladders, scaffold and gangways free of material, supplies and obstructions. - Secure loose or light material that is stored on roofs or on open floors. - Keep materials at least 2m (5 ft.) from openings, roof edges, excavations or trenches. - Remove or bend over nails protruding from lumber. - Keep hoses, power cords, welding leads, etc. from lying in heavily travelled walkways or areas. - Ensure structural openings are covered/protected adequately (e.g. sumps, shafts, floor openings, etc.) - Combustible waste must be safely disposed of in appropriate containers. - All steel and nylon banding used to contain bundles of material should be cleaned up immediately. - Materials should never be stored in positions, which would create hazards to workers - Debris and materials must not be thrown or dropped from scaffolds or statue unless a chute is provided or other suitable safe method used. - Employees will be expected to maintain welfare facilities and leave them as close to the way they found them as possible. 	3
█/057	Paints	3	3	9	<ul style="list-style-type: none"> - The Safety Data Sheets to be on site and reviewed in line with necessary precautions and safety advice. - PPE to be utilized as SDS requires. - Proper storage and disposal rules to be followed. 	3
█/069	Fencing Works	2	4	8	<ul style="list-style-type: none"> - The fencing will be erected by competent persons - The correct manual handling procedures will be used - The correct tools will be used - The fencing will be erected in accordance with the manufacturer's instructions 	4

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

035	MEWP	3	4	12	<ul style="list-style-type: none"> - Job must be planned. Safe system of work. - Site the unit on firm level ground. - Caution when moving in the vicinity of overhead cables. - Do not use in windy conditions. - Limit the movement of unit when extended. - Scissors type unit to have mesh guard at base of scissors action. S.W.L. to be marked clearly on each unit. Cones and warning signs to be used when other vehicles present. - All units to have flashing beacon. - All units to have travel bleeper alarm. - Scissors unit to have raise / lower bleeper alarm - Experience, trained, authorised operatives only. - Occupant(s) must not lean out too far. Occupant(s) must only use unit as a work platform - Fall body harness with lanyard and energy absorber to be worn by each occupant as per the manufacturers manual. Anchorage / attachment points to be clearly marked for harness as per the manufacturers manual for each occupant. - Clearance height for low height working must be considered for the fall arrest to deploy correctly in the in the event of a mishap - Familiarity with emergency procedures as per manufacturers manual. 	4
-----	------	---	---	----	---	---

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

Appendix A - Emergency Arrangements & Contact Numbers

A "In the case of Emergency affecting the running line, the site foreman or person in charge shall immediately advise the Irish Rail lookout or the Irish Rail Site Representative only if present at the site. If neither an Irish Rail lookout nor an Irish Rail Site Representative is at the site, the site foreman or person in charge shall contact directly the CTC Emergency number 01-8555454 and communicate the following information:

- State "this is an emergency"
- State the type of incident and location of incident
- State personal name, position, company name."

Public Network &
Mobile Phones

1 Castleknock Train Station Tel: 01 888 0045

2 All other emergencies:
Emergency numbers for use are:-

Emergency Services: Tel: 999 / 112
Fire, Ambulance, Garda (Police)

Blanchardstown Garda Station Tel: 01 666 7000

3 The locations of the nearest Accident and Emergency Unit to be used in the case of an emergency is:

External (Public) Network

Connolly Hospital, Blanchardstown Tel: 01 646 5000

4 Contact Names:
Iarnród Éireann:

[Redacted] Mob: [Redacted]

[Redacted] Tel: [Redacted]
[Redacted] Mob: [Redacted]


[Redacted] Mob: [Redacted]
[Redacted] Tel: [Redacted]

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

MAJOR ACCIDENT - EMERGENCY PLAN

IN THE EVENT OF A MAJOR ACCIDENT

1. Dial 999 or 112 and ask for
 - (a) Ambulance Service
 - (b) Fire Brigade
 - (c) Gardai

2. Give clear instructions:
Name of Company: 
Addresses of site:
Castleknock Train Station, Dublin 15

3. Give indication of:
 - (a) Number of people injured/ Type of injury.
 - (b) Brief description of accident.

4. Provide escort for the emergency services to exact location.

5. Provide First Aid to the injured individual - if safe to do so.

6. Make an office available to the rescue services.

7. Make a telephone line available for/to the rescue services.

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

IN THE EVENT OF A MAJOR FIRE/EXPLOSION

Upon discovering a Fire:

- a) Alert other personnel who may be in danger.
- b) Isolate any gas appliances.
- c) If the fire is small, attempt to put it out using a fire extinguisher. If not - Alert the Fire Brigade.
- d) Go to the Assembly Point (pre designated assembly point).

All Personnel

The Senior Person from each contractor must check if anyone is missing. At the assembly point, contractors are to report to their supervisors and all other persons are to report to site management.

Site Management

- Detail a guide to direct the emergency services onto the site.
- Detail a member of the management team to attend the telephone.
- Go to the Assembly Point and assess the situation.
- Check with contractors if any operatives are missing.
- Receive and brief the emergency services.

	Task Specific Project Execution Plan Castleknock Station Painting Works	Version – 0 Date: 01/04/2020
--	--	---

Method Statement Briefing Record

Briefing delivered by: _____

Position: _____

Date: _____

We (the undersigned) have read and understood the attached method statement and will comply with the specified requirements and control measures. If the work activity changes or deviates from that originally envisaged, we will seek further advice and request an amended method statement.

Name (Print)	Signature	Date

Appendix B: [REDACTED] Permit to Access

CCE Permit-to-Access-[REDACTED]



Contractor Name	[REDACTED]
Address	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]

Dear [REDACTED]

Please be advised that your Safety Submission in accordance with CCE-SMS-005 has been approved by a CCE Contractor review panel and you are now permitted supervised access to all CCE locations for the period detailed below.

Contractor Name	Service Details	Permit Period	Permit Unique No
[REDACTED]	Plant/Labour services and/or minor civil engineering work	13 th June 2019 to 12 th June 2020	[REDACTED]

Note that only staff and or plant detailed in this submission are permitted to access CCE Locations under the following conditions:

- Permission has been granted by a CCE supervisor to enter the CCE Location
- Permission has been granted by a CCE supervisor to commence work
- The appropriate railway protection arrangements are in place and approved by a CCE supervisor

Any additions or amendments must be notified to the Contractor Safety Manager at a minimum of seven calendar days prior to entry to any CCE work location.

Please ensure that this Permit-to-Access is issued to all Contractor Charge Persons for auditing purposes. This Permit-to Access may be subject to change or termination where a serious breach (or consistent minor breaches) of Safety & Health rules and or regulations are observed.


Issued by:
[REDACTED]

Date:

10th June 2019

Contractor Safety Manager

Castleknock Station Painting Works (TC7106)
Programme of Works
(Rev0 - 01.04.20)



Project: Programme of Works
Date: Wed 01/04/20

Task		Rolled Up Task		Split		Inactive Task		Duration-only		Finish-only	
Critical Task		Rolled Up Critical Task		External Tasks		Inactive Milestone		Manual Summary Rolup		Progress	
Milestone		Rolled Up Milestone		Project Summary		Inactive Summary		Manual Summary			
Summary		Rolled Up Progress		Group By Summary		Manual Task		Start-only			



--- TENDER PRICING DOCUMENT ---

Document Reference: Castleknock Station painting works
 Project Title: Castleknock Station painting works
 Location: Castleknock Station
 Site Meeting Date: March 25th 2020 @11.00am
 IE Project Rep: [REDACTED]

A	Important Notes To Tenderers:
A.1	The tenderer shall include for carrying out all aspects of these works in compliance with the Safety, Health and Welfare at Work Act 2005, and all requirements of the Iarnród Éireann Permit To Access.
A.2	The tenderer is obliged to visit the site to ascertain the extent of demolition and alteration work as described herein, access to and egress from the works for the necessary plant, disposal of material and such like. The tenderer is deemed to have included all costs associated with the foregoing in their rates below. No claims for additional time or expense will be entertained in this regard.
A.3	Normal restrictions as to the permissible levels of dust, noise and vibration arising from demolition works within the existing building will apply. The use of burning equipment and such like is prohibited. The tenderer is obliged to allow for this in their rates and no claims for additional time or expense will be entertained in this respect.
A.4	Where an item is described it shall be deemed to include all associated fixtures and fittings together with making good all remaining surfaces and structures to replicate that of the existing surroundings.
A.5	The tenderer is referred to the relevant specification sections for full particulars and will be deemed to have allowed here or in the measurement rates for all costs in connection there with. This shall apply regardless of whether a description specifically refers to any specific specification clauses or not. No claim for additional time or expense shall be entertained in this respect.
A.6	The tenderer is obliged to visit the site to carry out their own inspection and survey of the works to be executed, in a manner so as not to disrupt company's daily operation, to ascertain the full scope of the works and to include all necessary items and allowances in their tender to complete the job satisfactorily.
A.7	The tenderer is to submit a site specific Method Statement and Program of Works as part of their tender submission. This will form part of the tender evaluation criteria.
A.8	The tenderer shall allow for all the provision of all requirements for working at height. Detailed drawings of scaffolding with structural calculations must be submitted to the Employer prior to the erection of any scaffolding.
A.9	The tenderer shall allow for the compilation of a Safety File encompassing all works carried out and materials used. The Safety File must be issued to the Employer on completion of the works.
A.10	Tenderers must have a valid Permit to Access (PTA). All persons carrying out the works described herein must listed on the contractor's PTA, and must possess valid Personal Track Safety (PTS) certification. The tenderer is to allow for all associated costs.

A.11	No works may commence until a Purchase Order (PO) has been issued to the winning tenderer by the Employer, and not until the contractor's supervisory staff have been briefed by the relevant Station Manager on-site.
------	--

B	Access & Working Hours:
B.1	Works to take place during daytime and night time hours. Some sections will have to be done under Irish Rail protection-Refer to B.4
B.2	The majority of works will take place during daytime hours.
B.3	Some of the works in the station are to the main access/egress routes of the station. The contractor must maintain safe passage for all IR staff, passengers and members of the public.
B.4	Certain aspects of the works cannot commence until Look-out Protection, Track Possession. These can only be arranged by the Employer, therefore the contractor must advise the Employer several weeks before the works are scheduled to commence.
B.5	A detailed plan regarding safe working access, must be included in the RAMS.

C	Painting Spec:
C.1	Station Colour Design Guidelines issue IR Station Design Review Final is issued with this tender all contractors must study the guidelines and match locations with RAL Numbers.
C.2	Unless otherwise stated herein, <u>allow for the painting of all of the following previously painted items:</u> Handrails, Light poles, Signs poles, Bins, Shelters, Walls to Boundaries, Platforms, Ramps and Platform Lines.
C.3	Unless otherwise stated herein, <u>do not paint the following unpainted items:</u> Stainless Steel, Galvanised or Powder Coated Metal items; Gutters & Down Pipes; Conduits; Pipes; Stone Work.
C.4	Clean down and prepare all surfaces to be painted in accordance with the paint manufacturer's instructions.
C.5	Remove all defective and flaking paint, and repair defective surfaces/render/woodwork to match surrounds.
C.6	Allow for the masking-off and/or protection of all areas not to be painted.
C.7	Apply stabilisation primer to all powdery, friable or chalky surfaces prior to painting.
C.8	Repaint all areas specified using the paint as described below, in accordance with the manufacturer's instructions.
C.9	Allow for surface preparation, and sanding down of all surfaces between coats.
C.10	Allow for 'cutting-in' to all features, signage and services.
C.11	Allow for 0.5m ² painted sample area for each paint proposed, for approval by the Employer before use as below.
C.12	<u>PAINTE COLOURS:</u> RAL 060 70 05, RAL 7036, RAL 7039, RAL 5002, RAL 6005, RAL 1003, RAL 9003.
C.13	<u>MASONRY PAINT:</u> 3 No. coats of Weather shield type paint, or similar approved. For use on all walls exposed to wind driven rain.
C.14	<u>TIMBER/ METAL PAINT:</u> 1 no. coat of undercoat and 2 no. coats of exterior grade gloss paint.
C.15	<u>LINE MARKING PAINT:</u> 2 coats of Yellow and white anti-slip 'Chlorinated Rubber' paint. Also for use on platform text boxes and stair nosing's, unless otherwise stated herein.

Ref.	Quantity	Quantity	Rate	Value
NOTE	All items on the pricing document must be priced, no lump sum pricing accepted.			
D	Builders Works:			
D.1	Power wash with heavy duty scrubber the platform text box areas and the white and yellow platform lines	Item		
D.2	Remove the external grid surrounding the Booking office building to allow for removal/cleaning of the graffiti	Item		
D.3	Clean the shelters and the gutters and downpipes on shelters these also require some minor repair works to ensure full working order	Item		
D.4	Remove the turnstiles on both platforms and dispose of offsite, include for removal of any existing fixings/protrusions which could cause a trip hazard and make good the surface to match existing.	Item		
D.5	Supply and install new fencing where the turnstiles were to match existing which is to be fixed with M16 x 150mm Hex heads anchor bolts – or similar approved - fixed into the concrete bases and fixings into the top section of the fence also. On platform 1 side, excavate to a depth of 100mm and install a concrete plinth to mount the new fence section to match existing. On platform 2 side install new fence section to existing surface.	Item		
D.6	Remove the existing broken/damaged shelter panels and dispose of and replace the bottom panel sections of the shelter with aluminium checker plate and the remainder with heavy duty Perspex	Item		
D.7	Remove the vegetation from the platform wall to allow the wall to be painted	Item		
E	Painting Works on the Station side: <i>Station Building, Shelters, Seating, Bins, Handrails, Stairs Handrails & balustrades, Lighting Poles & Standard Poles, Platform Surface, Over-bridge Internal & Platform Ramps.</i> <u>Excluding the External Footbridge Structure.</u>			
E.1	Clean down, prepare & apply 2 coats of line marking white and yellow paint to the stairs nosing's. 1st & last steps to be yellow and remainder white, same as existing colours.	Item		
E.2	Clean down, prepare for painting & apply 3 coats of exterior grade masonry paint to the platform walls, include the top of the wall to above spec. Also all external walls, stairs, stairs nosings and support columns on both sides of the overbridge with exterior grade masonry paint to above spec.	Item		

E.3	Clean down & repaint all previously painted metal fixtures (not the galvanised platform fence) to above spec. (includes the stairs metalwork)			
E.4	Clean down & repaint all handrails to above metal paint spec. Allow for treatment of rust to all handrails where necessary.			
E.5	Paint double yellow Visibility strips on all lampposts, shelter corner poles, steel uprights, stairs support columns, a 100mm strip to the underside and elevation of the stairs string, 1st and last handle on platform seating and waste bin tops, include the waste bin logo in yellow and black To comply with current Building Regs and as specified in the Station Colour Design Guidelines. Refer also to attached photos in Bin Colours mail.			
E.6	Clean down & repaint all yellow (to match existing width) and white (150mm wide) lines to both platforms to above line marking paint spec. NOTE: Platform line and text boxes painting MUST be applied by machine.			
E.7	Paint new platform text boxes to each platform. 6 text boxes (3 English and 3 Irish) per 100m (Irish text 1 st) Contractor to provide templates for approval by the employer. NOTE: Platform line and text boxes painting MUST be applied by machine.			
E.8	Repair the damaged roof section on the canal side of the Booking Office building and wash the algae/debris off the building.			
F				
F.1	<i>In the booking office: Working times 13.00 to 06.00hrs</i> Repair, fill, sand and prepare all the walls, ceilings and woodwork for painting. Apply 2 coats of interior white matt emulsion to all painted ceilings. Apply 3 coats of internal white matt emulsion RAL 9003 to all painted walls.	Item		
F.2	Apply 1 undercoat & 2 gloss white paint to previously painted woodwork including existing entrance door frame and architrave.	Item		
F.3	Remove existing ceiling tiles and replace with new white ceiling tiles to match existing – or similar approved.	Item		
F.4	Replace the booking office customer window blind with a new blind to match existing – or similar approved	Item		
F.5	Deep clean when complete	Item		

Castleknock Station Painting Works

Ref.	Quantity	Quantity	Rate	Pricing Document Value
G	Parkside Wall Works:			
G.1	Remove the vegetation to allow access to paint the walls, all removed vegetation to be "Chipped" on site. Remove any debris unearthed as a result of this clearing.	Item		
G.2	Thoroughly clean and wash the walls to prepare them for painting	Item		
G.3	Apply a sealer coat and 3 coats of exterior grade masonry paint to above spec. Clean down & repaint all previously painted metal surfaces to above spec.	Item		
H	Debris			
H.1	All rubble, and any waste/debris generated by these works, to be removed from site in a manner prescribed by law. Documentary evidence must be retained by the contractor for future inspection by the Employer.	Item		
J	Extra Over Generally:			
J.1	The tenderer shall allow here for any costs which are not included herein and also, all other necessary costs which may or may not have become apparent following the site visit for all items not included herein, but necessary for the completion of the works. In addition, but without limitation, the contractor shall allow for any other costs necessary, following site visit and fully understanding the scope of the works, to complete the works.	Item		
	Total			



--- TENDER PRICING DOCUMENT ---

Document Reference: Castleknock Station painting works
 Project Title: Castleknock Station painting works
 Location: Castleknock Station
 Site Meeting Date: March 25th 2020 @11.00am
 IE Project Rep: [REDACTED]






A	Important Notes To Tenderers:
A.1	The tenderer shall include for carrying out all aspects of these works in compliance with the Safety, Health and Welfare at Work Act 2005, and all requirements of the Iarnród Éireann Permit To Access.
A.2	The tenderer is obliged to visit the site to ascertain the extent of demolition and alteration work as described herein, access to and egress from the works for the necessary plant, disposal of material and such like. The tenderer is deemed to have included all costs associated with the foregoing in their rates below. No claims for additional time or expense will be entertained in this regard.
A.3	Normal restrictions as to the permissible levels of dust, noise and vibration arising from demolition works within the existing building will apply. The use of burning equipment and such like is prohibited. The tenderer is obliged to allow for this in their rates and no claims for additional time or expense will be entertained in this respect.
A.4	Where an item is described it shall be deemed to include all associated fixtures and fittings together with making good all remaining surfaces and structures to replicate that of the existing surroundings.
A.5	The tenderer is referred to the relevant specification sections for full particulars and will be deemed to have allowed here or in the measurement rates for all costs in connection there with. This shall apply regardless of whether a description specifically refers to any specific specification clauses or not. No claim for additional time or expense shall be entertained in this respect.
A.6	The tenderer is obliged to visit the site to carry out their own inspection and survey of the works to be executed, in a manner so as not to disrupt company's daily operation, to ascertain the full scope of the works and to include all necessary items and allowances in their tender to complete the job satisfactorily.
A.7	The tenderer is to submit a site specific Method Statement and Program of Works as part of their tender submission. This will form part of the tender evaluation criteria.
A.8	The tenderer shall allow for all the provision of all requirements for working at height. Detailed drawings of scaffolding with structural calculations must be submitted to the Employer prior to the erection of any scaffolding.
A.9	The tenderer shall allow for the compilation of a Safety File encompassing all works carried out and materials used. The Safety File must be issued to the Employer on completion of the works.
A.10	Tenderers must have a valid Permit to Access (PTA). All persons carrying out the works described herein must listed on the contractor's PTA, and must possess valid Personal Track Safety (PTS) certification. The tenderer is to allow for all associated costs.

A.11	No works may commence until a Purchase Order (PO) has been issued to the winning tenderer by the Employer, and not until the contractor's supervisory staff have been briefed by the relevant Station Manager on-site.
------	--

B	Access & Working Hours:
B.1	Works to take place during daytime and night time hours. Some sections will have to be done under Irish Rail protection-Refer to B.4
B.2	The majority of works will take place during daytime hours.
B.3	Some of the works in the station are to the main access/egress routes of the station. The contractor must maintain safe passage for all IR staff, passengers and members of the public.
B.4	Certain aspects of the works cannot commence until Look-out Protection, Track Possession. These can only be arranged by the Employer, therefore the contractor must advise the Employer several weeks before the works are scheduled to commence.
B.5	A detailed plan regarding safe working access, must be included in the RAMS.

C	Painting Spec:
C.1	Station Colour Design Guidelines issue IR Station Design Review Final is issued with this tender all contractors must study the guidelines and match locations with RAL Numbers.
C.2	Unless otherwise stated herein, <u>allow for the painting of all of the following previously painted items:</u> Handrails, Light poles, Signs poles, Bins, Shelters, Walls to Boundaries, Platforms, Ramps and Platform Lines.
C.3	Unless otherwise stated herein, <u>do not paint the following unpainted items:</u> Stainless Steel, Galvanised or Powder Coated Metal items; Gutters & Down Pipes; Conduits; Pipes; Stone Work.
C.4	Clean down and prepare all surfaces to be painted in accordance with the paint manufacturer's instructions.
C.5	Remove all defective and flaking paint, and repair defective surfaces/render/woodwork to match surrounds.
C.6	Allow for the masking-off and/or protection of all areas not to be painted.
C.7	Apply stabilisation primer to all powdery, friable or chalky surfaces prior to painting.
C.8	Repaint all areas specified using the paint as described below, in accordance with the manufacturer's instructions.
C.9	Allow for surface preparation, and sanding down of all surfaces between coats.
C.10	Allow for 'cutting-in' to all features, signage and services.
C.11	Allow for 0.5m ² painted sample area for each paint proposed, for approval by the Employer before use as below.
C.12	<u>PAINTE COLOURS:</u> RAL 060 70 05, RAL 7036, RAL 7039, RAL 5002, RAL 6005, RAL 1003, RAL 9003.
C.13	<u>MASONRY PAINT:</u> 3 No. coats of Weather shield type paint, or similar approved. For use on all walls exposed to wind driven rain.
C.14	<u>TIMBER/ METAL PAINT:</u> 1 no. coat of undercoat and 2 no. coats of exterior grade gloss paint.
C.15	<u>LINE MARKING PAINT:</u> 2 coats of Yellow and white anti-slip 'Chlorinated Rubber' paint. Also for use on platform text boxes and stair nosing's, unless otherwise stated herein.

Ref.	Quantity	Quantity	Rate	Value
NOTE	All items on the pricing document must be priced, no lump sum pricing accepted.			
D	Builders Works:			
D.1	Power wash with heavy duty scrubber the platform text box areas and the white and yellow platform lines	Item		
D.2	Remove the external grid surrounding the Booking office building to allow for removal/cleaning of the graffiti	Item		
D.3	Clean the shelters and the gutters and downpipes on shelters these also require some minor repair works to ensure full working order	Item		
D.4	Remove the turnstiles on both platforms and dispose of offsite, include for removal of any existing fixings/protrusions which could cause a trip hazard and make good the surface to match existing.	Item		
D.5	Supply and install new fencing where the turnstiles were to match existing which is to be fixed with M16 x 150mm Hex heads anchor bolts – or similar approved - fixed into the concrete bases and fixings into the top section of the fence also. On platform 1 side, excavate to a depth of 100mm and install a concrete plinth to mount the new fence section to match existing. On platform 2 side install new fence section to existing surface.	Item		
D.6	Remove the existing broken/damaged shelter panels and dispose of and replace the bottom panel sections of the shelter with aluminium checker plate and the remainder with heavy duty Perspex	Item		
D.7	Remove the vegetation from the platform wall to allow the wall to be painted	Item		
E	Painting Works on the Station side: <i>Station Building, Shelters, Seating, Bins, Handrails, Stairs Handrails & balustrades, Lighting Poles & Standard Poles, Platform Surface, Over-bridge Internal & Platform Ramps.</i> <u>Excluding the External Footbridge Structure.</u>			
E.1	Clean down, prepare & apply 2 coats of line marking white and yellow paint to the stairs nosing's. 1st & last steps to be yellow and remainder white, same as existing colours.	Item		
E.2	Clean down, prepare for painting & apply 3 coats of exterior grade masonry paint to the platform walls, include the top of the wall to above spec. Also all external walls, stairs, stairs nosings and support columns on both sides of the overbridge with exterior grade masonry paint to above spec.	Item		

E.3	Clean down & repaint all previously painted metal fixtures (not the galvanised platform fence) to above spec. (includes the stairs metalwork)			
E.4	Clean down & repaint all handrails to above metal paint spec. Allow for treatment of rust to all handrails where necessary.			
E.5	Paint double yellow Visibility strips on all lampposts, shelter corner poles, steel uprights, stairs support columns, a 100mm strip to the underside and elevation of the stairs string, 1st and last handle on platform seating and waste bin tops, include the waste bin logo in yellow and black To comply with current Building Regs and as specified in the Station Colour Design Guidelines. Refer also to attached photos in Bin Colours mail.			
E.6	Clean down & repaint all yellow (to match existing width) and white (150mm wide) lines to both platforms to above line marking paint spec. NOTE: Platform line and text boxes painting MUST be applied by machine.			
E.7	Paint new platform text boxes to each platform. 6 text boxes (3 English and 3 Irish) per 100m (Irish text 1 st) Contractor to provide templates for approval by the employer. NOTE: Platform line and text boxes painting MUST be applied by machine.			
E.8	Repair the damaged roof section on the canal side of the Booking Office building and wash the algae/debris off the building.			
F				
F.1	<i>In the booking office: Working times 13.00 to 06.00hrs</i> Repair, fill, sand and prepare all the walls, ceilings and woodwork for painting. Apply 2 coats of interior white matt emulsion to all painted ceilings. Apply 3 coats of internal white matt emulsion RAL 9003 to all painted walls.	Item		
F.2	Apply 1 undercoat & 2 gloss white paint to previously painted woodwork including existing entrance door frame and architrave.	Item		
F.3	Remove existing ceiling tiles and replace with new white ceiling tiles to match existing – or similar approved.	Item		
F.4	Replace the booking office customer window blind with a new blind to match existing – or similar approved	Item		
F.5	Deep clean when complete	Item		

Castleknock Station Painting Works

Ref.	Quantity	Quantity	Rate	Pricing Document Value
G	Parkside Wall Works:			
G.1	Remove the vegetation to allow access to paint the walls, all removed vegetation to be "Chipped" on site. Remove any debris unearthed as a result of this clearing.	Item		
G.2	Thoroughly clean and wash the walls to prepare them for painting	Item		
G.3	Apply a sealer coat and 3 coats of exterior grade masonry paint to above spec. Clean down & repaint all previously painted metal surfaces to above spec.	Item		
H	Debris			
H.1	All rubble, and any waste/debris generated by these works, to be removed from site in a manner prescribed by law. Documentary evidence must be retained by the contractor for future inspection by the Employer.	Item		
J	Extra Over Generally:			
J.1	The tenderer shall allow here for any costs which are not included herein and also, all other necessary costs which may or may not have become apparent following the site visit for all items not included herein, but necessary for the completion of the works. In addition, but without limitation, the contractor shall allow for any other costs necessary, following site visit and fully understanding the scope of the works, to complete the works.	Item		
	Total			



RFQ-15328

--- TENDER PRICING DOCUMENT ---

Document Reference: Castleknock Station painting works
 Project Title: Castleknock Station painting works
 Location: Castleknock Station
 Site Meeting Date: March 25th 2020 @11.00am
 IE Project Rep: [REDACTED]

A	Important Notes To Tenderers:
A.1	The tenderer shall include for carrying out all aspects of these works in compliance with the Safety, Health and Welfare at Work Act 2005, and all requirements of the Iarnród Éireann Permit To Access.
A.2	The tenderer is obliged to visit the site to ascertain the extent of demolition and alteration work as described herein, access to and egress from the works for the necessary plant, disposal of material and such like. The tenderer is deemed to have included all costs associated with the foregoing in their rates below. No claims for additional time or expense will be entertained in this regard.
A.3	Normal restrictions as to the permissible levels of dust, noise and vibration arising from demolition works within the existing building will apply. The use of burning equipment and such like is prohibited. The tenderer is obliged to allow for this in their rates and no claims for additional time or expense will be entertained in this respect.
A.4	Where an item is described it shall be deemed to include all associated fixtures and fittings together with making good all remaining surfaces and structures to replicate that of the existing surroundings.
A.5	The tenderer is referred to the relevant specification sections for full particulars and will be deemed to have allowed here or in the measurement rates for all costs in connection there with. This shall apply regardless of whether a description specifically refers to any specific specification clauses or not. No claim for additional time or expense shall be entertained in this respect.
A.6	The tenderer is obliged to visit the site to carry out their own inspection and survey of the works to be executed, in a manner so as not to disrupt company's daily operation, to ascertain the full scope of the works and to include all necessary items and allowances in their tender to complete the job satisfactorily.
A.7	The tenderer is to submit a site specific Method Statement and Program of Works as part of their tender submission. This will form part of the tender evaluation criteria.
A.8	The tenderer shall allow for all the provision of all requirements for working at height. Detailed drawings of scaffolding with structural calculations must be submitted to the Employer prior to the erection of any scaffolding.
A.9	The tenderer shall allow for the compilation of a Safety File encompassing all works carried out and materials used. The Safety File must be issued to the Employer on completion of the works.
A.10	Tenderers must have a valid Permit to Access (PTA). All persons carrying out the works described herein must listed on the contractor's PTA, and must possess valid Personal Track Safety (PTS) certification. The tenderer is to allow for all associated costs.

A.11	No works may commence until a Purchase Order (PO) has been issued to the winning tenderer by the Employer, and not until the contractor's supervisory staff have been briefed by the relevant Station Manager on-site.
------	--

B	Access & Working Hours:
B.1	Works to take place during daytime and night time hours. Some sections will have to be done under Irish Rail protection-Refer to B.4
B.2	The majority of works will take place during daytime hours.
B.3	Some of the works in the station are to the main access/egress routes of the station. The contractor must maintain safe passage for all IR staff, passengers and members of the public.
B.4	Certain aspects of the works cannot commence until Look-out Protection, Track Possession. These can only be arranged by the Employer, therefore the contractor must advise the Employer several weeks before the works are scheduled to commence.
B.5	A detailed plan regarding safe working access, must be included in the RAMS.

C	Painting Spec:
C.1	Station Colour Design Guidelines issue IR Station Design Review Final is issued with this tender all contractors must study the guidelines and match locations with RAL Numbers.
C.2	Unless otherwise stated herein, <u>allow for the painting of all of the following previously painted items:</u> Handrails, Light poles, Signs poles, Bins, Shelters, Walls to Boundaries, Platforms, Ramps and Platform Lines.
C.3	Unless otherwise stated herein, <u>do not paint the following unpainted items:</u> Stainless Steel, Galvanised or Powder Coated Metal items; Gutters & Down Pipes; Conduits; Pipes; Stone Work.
C.4	Clean down and prepare all surfaces to be painted in accordance with the paint manufacturer's instructions.
C.5	Remove all defective and flaking paint, and repair defective surfaces/render/woodwork to match surrounds.
C.6	Allow for the masking-off and/or protection of all areas not to be painted.
C.7	Apply stabilisation primer to all powdery, friable or chalky surfaces prior to painting.
C.8	Repaint all areas specified using the paint as described below, in accordance with the manufacturer's instructions.
C.9	Allow for surface preparation, and sanding down of all surfaces between coats.
C.10	Allow for 'cutting-in' to all features, signage and services.
C.11	Allow for 0.5m ² painted sample area for each paint proposed, for approval by the Employer before use as below.
C.12	<u>PAINTE COLOURS:</u> RAL 060 70 05, RAL 7036, RAL 7039, RAL 5002, RAL 6005, RAL 1003, RAL 9003.
C.13	<u>MASONRY PAINT:</u> 3 No. coats of Weather shield type paint, or similar approved. For use on all walls exposed to wind driven rain.
C.14	<u>TIMBER/ METAL PAINT:</u> 1 no. coat of undercoat and 2 no. coats of exterior grade gloss paint.
C.15	<u>LINE MARKING PAINT:</u> 2 coats of Yellow and white anti-slip 'Chlorinated Rubber' paint. Also for use on platform text boxes and stair nosing's, unless otherwise stated herein.

Ref.	Quantity	Quantity	Rate	Value
NOTE	All items on the pricing document must be priced, no lump sum pricing accepted.			
D	Builders Works:			
D.1	Power wash with heavy duty scrubber the platform text box areas and the white and yellow platform lines	Item		
D.2	Remove the external grid surrounding the Booking office building to allow for removal/cleaning of the graffiti	Item		
D.3	Clean the shelters and the gutters and downpipes on shelters these also require some minor repair works to ensure full working order	Item		
D.4	Remove the turnstiles on both platforms and dispose of offsite, include for removal of any existing fixings/protrusions which could cause a trip hazard and make good the surface to match existing.	Item		
D.5	Supply and install new fencing where the turnstiles were to match existing which is to be fixed with M16 x 150mm Hex heads anchor bolts – or similar approved - fixed into the concrete bases and fixings into the top section of the fence also. On platform 1 side, excavate to a depth of 100mm and install a concrete plinth to mount the new fence section to match existing. On platform 2 side install new fence section to existing surface.	Item		
D.6	Remove the existing broken/damaged shelter panels and dispose of and replace the bottom panel sections of the shelter with aluminium checker plate and the remainder with heavy duty Perspex	Item		
D.7	Remove the vegetation from the platform wall to allow the wall to be painted	Item		
E	Painting Works on the Station side: <i>Station Building, Shelters, Seating, Bins, Handrails, Stairs Handrails & balustrades, Lighting Poles & Standard Poles, Platform Surface, Over-bridge Internal & Platform Ramps.</i> <u>Excluding the External Footbridge Structure.</u>			
E.1	Clean down, prepare & apply 2 coats of line marking white and yellow paint to the stairs nosing's. 1st & last steps to be yellow and remainder white, same as existing colours.	Item		
E.2	Clean down, prepare for painting & apply 3 coats of exterior grade masonry paint to the platform walls, include the top of the wall to above spec. Also all external walls, stairs, stairs nosings and support columns on both sides of the overbridge with exterior grade masonry paint to above spec.	Item		

E.3	Clean down & repaint all previously painted metal fixtures (not the galvanised platform fence) to above spec. (includes the stairs metalwork)			
E.4	Clean down & repaint all handrails to above metal paint spec. Allow for treatment of rust to all handrails where necessary.			
E.5	Paint double yellow Visibility strips on all lampposts, shelter corner poles, steel uprights, stairs support columns, a 100mm strip to the underside and elevation of the stairs string, 1st and last handle on platform seating and waste bin tops, include the waste bin logo in yellow and black To comply with current Building Regs and as specified in the Station Colour Design Guidelines. Refer also to attached photos in Bin Colours mail.			
E.6	Clean down & repaint all yellow (to match existing width) and white (150mm wide) lines to both platforms to above line marking paint spec. NOTE: Platform line and text boxes painting MUST be applied by machine.			
E.7	Paint new platform text boxes to each platform. 6 text boxes (3 English and 3 Irish) per 100m (Irish text 1 st) Contractor to provide templates for approval by the employer. NOTE: Platform line and text boxes painting MUST be applied by machine.			
E.8	Repair the damaged roof section on the canal side of the Booking Office building and wash the algae/debris off the building.			
F				
F.1	<i>In the booking office: Working times 13.00 to 06.00hrs</i> Repair, fill, sand and prepare all the walls, ceilings and woodwork for painting. Apply 2 coats of interior white matt emulsion to all painted ceilings. Apply 3 coats of internal white matt emulsion RAL 9003 to all painted walls.	Item		
F.2	Apply 1 undercoat & 2 gloss white paint to previously painted woodwork including existing entrance door frame and architrave.	Item		
F.3	Remove existing ceiling tiles and replace with new white ceiling tiles to match existing – or similar approved.	Item		
F.4	Replace the booking office customer window blind with a new blind to match existing – or similar approved	Item		
F.5	Deep clean when complete	Item		

Castleknock Station Painting Works

Ref.	Quantity	Quantity	Rate	Value
G	Parkside Wall Works:			
G.1	Remove the vegetation to allow access to paint the walls, all removed vegetation to be "Chipped" on site. Remove any debris unearthed as a result of this clearing.	Item		
G.2	Thoroughly clean and wash the walls to prepare them for painting	Item		
G.3	Apply a sealer coat and 3 coats of exterior grade masonry paint to above spec. Clean down & repaint all previously painted metal surfaces to above spec.	Item		
H	Debris			
H.1	All rubble, and any waste/debris generated by these works, to be removed from site in a manner prescribed by law. Documentary evidence must be retained by the contractor for future inspection by the Employer.	Item		
J	Extra Over Generally:			
J.1	The tenderer shall allow here for any costs which are not included herein and also, all other necessary costs which may or may not have become apparent following the site visit for all items not included herein, but necessary for the completion of the works. In addition, but without limitation, the contractor shall allow for any other costs necessary, following site visit and fully understanding the scope of the works, to complete the works.	Item		
	Total			€

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown
- Area 10 Dublin Division - Dundalk to Waterford including Navan Branch, Heuston to Portlaoise, Portlaoise to Waterford. Enfield to Docklands/Northwall
- Area 11 Athlone Division - Enfield to Sligo. Portarlinton to Galway. Athlone to Ballina. Galway to Limerick.

Provision of two Skilled Construction operatives with transport and hand tools and small plant as per Specification

Rates Listed are for one Shift - a shift is for 8 hours for 2 men & transport

Day Working hours Monday -Friday between the hours of 08.00 to 17.59 hrs to complete an 8 hour shift .Provision of two Skilled Construction Operatives with transport and hand tools as per Specification to Schedule B.

Location	
Area 1	
Area 2	
Area 3	
Area 4	
Area 5	
Area 6	
Area 7	
Area 8	
Area 9	
Area 10	
Area 11	

Night Working hours Monday -Friday/Saturday between the hours of 18.00 to 07.59 hrs to complete an 8 hour shift .Provision of two Skilled Construction Operatives with transport and hand tools as per Specification to Schedule B.

Location	
Area 1	
Area 2	
Area 3	
Area 4	
Area 5	
Area 6	
Area 7	
Area 8	
Area 9	
Area 10	
Area 11	

% Mark up on supply of materials if directed by IE to be provided

Location	
Area 1	
Area 2	
Area 3	
Area 4	
Area 5	
Area 6	
Area 7	

Area 8	
Area 9	
Area 10	
Area 11	

% Mark up on supply of plant if directed by IE to be provided

Location	
Area 1	
Area 2	
Area 3	
Area 4	
Area 5	
Area 6	
Area 7	
Area 8	
Area 9	
Area 10	
Area 11	

Provision of two Skilled Construction operatives with transport and hand tools and small plant as per Specification

For tender evaluation purposes re Schedule B Services (Provision of Labour with Transport and Hand Tools and Small Plant and other equipment, Materials and Plant):

Please note that each area of Schedule B Services will be evaluated as follows

1. 250 Shifts made up of 200 Day Shifts (Mon- Fri 08.00-17.59) and 50 Night Shifts (Mon- Fri/Sat 18.00-07.59)
"Shift" is for 8 hours and for the provision of two skilled construction operatives with transport and hand tools as per the specification.
2. €30,000 materials
3. €1,000 plant.

Day Working hours Monday -Friday between the hours of 08.00 to 17.59 hrs to complete an 8 hour shift .Provision of two Skilled Construction Operatives with transport and hand tools as per Specification to Schedule B.

200	Location
	Area 1
	Area 2
	Area 3
	Area 4
	Area 5
	Area 6
	Area 7
	Area 8
	Area 9
	Area 10
	Area 11

Night Working hours Monday -Friday/Saturday between the hours of 18.00 to 07.59 hrs to complete an 8 hour shift .Provision of two Skilled Construction Operatives with transport and hand tools as per Specification to Schedule B.

50	Location
	Area 1
	Area 2
	Area 3
	Area 4
	Area 5
	Area 6
	Area 7
	Area 8
	Area 9
	Area 10
	Area 11

% Mark up on supply of materials if directed by IE to be provided

€	30,000.00	Location
		Area 1
		Area 2
		Area 3
		Area 4
		Area 5
		Area 6
		Area 7
		Area 8
		Area 9
		Area 10
		Area 11

% Mark up on supply of plant if directed by IE to be provided

€	1,000.00	Location
		Area 1
		Area 2
		Area 3
		Area 4
		Area 5
		Area 6
		Area 7
		Area 8
		Area 9
		Area 10
		Area 11

TOTAL COST

Location
Area 1
Area 2
Area 3
Area 4
Area 5
Area 6
Area 7
Area 8
Area 9
Area 10
Area 11

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 1

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs


Trade
Roofer
Bricklayer

Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs


Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials
if directed by IE to be provided



% Mark up on supply of Plant
if directed by IE to be provided



% Mark up on specialist sub-contractor
if directed by IE to be provided



Area 1

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4
GENERAL OPERATIVE	

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4
GENERAL OPERATIVE	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1

Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1
GENERAL OPERATIVE	

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1
GENERAL OPERATIVE	

Ranking

9 7 10 11 8 2 4

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlereagh
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 2

Working hours Monday -Friday

08.00 to 17.59 hrs

Trade	
Roofer	
Bricklayer	
Stone mason	
Carpenter	
Joiner	
Glazier	
Locksmith	
Suspended Ceiling erector	
Plumber	
Electrician	
Tiler	
Plasterer	
Floor covering fitter	
Painter	
Drainage pumps maintenance fitter	
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	
Construction supervisor	
Fire stopping technician	
Scaffolder	
MEWP certified operative/Alloy tower certified erector	
Metal fabricator/welder	
Core driller	
Attic/wall/floor insulators	
Traffic management certified designer	
GENERAL OPERATIVE	

Working hours Monday -Friday

18.00hrs to 05.59hrs

Trade	
Roofer	
Bricklayer	
Stone mason	
Carpenter	
Joiner	
Glazier	
Locksmith	
Suspended Ceiling erector	
Plumber	
Electrician	
Tiler	
Plasterer	
Floor covering fitter	
Painter	
Drainage pumps maintenance fitter	
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	
Construction supervisor	
Fire stopping technician	
Scaffolder	
MEWP certified operative/Alloy tower certified erector	
Metal fabricator/welder	
Core driller	
Attic/wall/floor insulators	
Traffic management certified designer	
GENERAL OPERATIVE	


Working hours Saturday/Sunday/Bank

holiday

08.00 to 17.59hrs


Trade	
Roofer	

Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs


Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials
if directed by IE to be provided



% Mark up on supply of Plant
if directed by IE to be provided



% Mark up on specialist sub-contractor
if directed by IE to be provided



Area 2

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1

Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 3

Working hours Monday -Friday

08.00 to 17.59 hrs


Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavin including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Monday -Friday

18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank


holiday

08.00 to 17.59hrs

Trade
Roofer
Bricklayer
Stone mason




Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavin including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavin including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



Area 3

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1

Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown


Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 4


Working hours Monday -Friday
08.00 to 17.59 hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavin including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade
Roofer
Bricklayer
Stone mason




Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavin including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



% Mark up on supply of materials

if directed by IE to be provided



% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



Area 4

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 5

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs


Trade
Roofer
Bricklayer
Stone mason

Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs


Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



% Mark up on supply of materials
if directed by IE to be provided



% Mark up on supply of Plant
if directed by IE to be provided



% Mark up on specialist sub-contractor
if directed by IE to be provided



Area 5

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1
Stone mason	1

Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank
holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 6

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavim including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavi including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifi erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs


Trade
Roofer

Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pav including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifi erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank
holiday
18.00hrs to 05.59hrs


Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials
if directed by IE to be provided



% Mark up on supply of Plant
if directed by IE to be provided



% Mark up on specialist sub-contractor
if directed by IE to be provided



Area 6

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1

Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 7

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	
Roofer	
Bricklayer	
Stone mason	
Carpenter	
Joiner	
Glazier	
Locksmith	
Suspended Ceiling erector	
Plumber	
Electrician	
Tiler	
Plasterer	
Floor covering fitter	
Painter	
Drainage pumps maintenance fitter	
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	
Construction supervisor	
Fire stopping technician	
Scaffolder	
MEWP certified operative/Alloy tower certified erector	
Metal fabricator/welder	
Core driller	
Attic/wall/floor insulators	
Traffic management certified designer	
GENERAL OPERATIVE	


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	
Roofer	
Bricklayer	
Stone mason	
Carpenter	
Joiner	
Glazier	
Locksmith	
Suspended Ceiling erector	
Plumber	
Electrician	
Tiler	
Plasterer	
Floor covering fitter	
Painter	
Drainage pumps maintenance fitter	
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	
Construction supervisor	
Fire stopping technician	
Scaffolder	
MEWP certified operative/Alloy tower certified erector	
Metal fabricator/welder	
Core driller	
Attic/wall/floor insulators	
Traffic management certified designer	
GENERAL OPERATIVE	

Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs


Trade	
Roofer	

Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs


Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



% Mark up on supply of materials
if directed by IE to be provided



% Mark up on supply of Plant
if directed by IE to be provided



% Mark up on specialist sub-contractor
if directed by IE to be provided



Area 7

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8

Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 8

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/pavin including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certifie erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs


Trade
Roofer
Bricklayer
Stone mason

Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials
if directed by IE to be provided



% Mark up on supply of Plant
if directed by IE to be provided



% Mark up on specialist sub-contractor
if directed by IE to be provided



Area 8

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4

Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1

Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of reactive call out services to Buildings, structures and boundaries.

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade. Contractor to respond onsite within 90 minutes.

Area 9

Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	
Roofer	
Bricklayer	
Stone mason	
Carpenter	
Joiner	
Glazier	
Locksmith	
Suspended Ceiling erector	
Plumber	
Electrician	
Tiler	
Plasterer	
Floor covering fitter	
Painter	
Drainage pumps maintenance fitter	
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	
Construction supervisor	
Fire stopping technician	
Scaffolder	
MEWP certified operative/Alloy tower certified erector	
Metal fabricator/welder	
Core driller	
Attic/wall/floor insulators	
Traffic management certified designer	
GENERAL OPERATIVE	


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	
Roofer	
Bricklayer	
Stone mason	
Carpenter	
Joiner	
Glazier	
Locksmith	
Suspended Ceiling erector	
Plumber	
Electrician	
Tiler	
Plasterer	
Floor covering fitter	
Painter	
Drainage pumps maintenance fitter	
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	
Construction supervisor	
Fire stopping technician	
Scaffolder	
MEWP certified operative/Alloy tower certified erector	
Metal fabricator/welder	
Core driller	
Attic/wall/floor insulators	
Traffic management certified designer	
GENERAL OPERATIVE	

Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs


Trade	
Roofer	
Bricklayer	
Stone mason	

Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor


if directed by IE to be provided



Area 9


Working hours Monday -Friday
08.00 to 17.59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4




Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operative/Alloy tower certified erector	4
Metal fabricator/welder	4
Core driller	4
Attic/wall/floor insulators	4
Traffic management certified designer	4



Working hours
Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs



Trade	Tender Evaluation hours
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade	Tender Evaluation figure
Roofer	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pipe laying	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operative/Alloy tower certified erector	1
Metal fabricator/welder	1
Core driller	1
Attic/wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 1

Working hours Monday -Friday

08.00 to 17.59 hrs


Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE



Working hours Monday -Friday


18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/pavin including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certifie erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>




<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>




Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 2

Working hours Monday -Friday

08.00 to 17.59 hrs

Trade	
<i>Roofer</i>	
<i>Bricklayer</i>	
<i>Stone mason</i>	
<i>Carpenter</i>	
<i>Joiner</i>	
<i>Glazier</i>	
<i>Locksmith</i>	
<i>Suspended Ceiling erector</i>	
<i>Plumber</i>	
<i>Electrician</i>	
<i>Tiler</i>	
<i>Plasterer</i>	
<i>Floor covering fitter</i>	
<i>Painter</i>	
<i>Drainage pumps maintenance fitter</i>	
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>	
<i>Construction supervisor</i>	
<i>Fire stopping technician</i>	
<i>Scaffolder</i>	
<i>MEWP certified operative/Alloy tower certified erector</i>	
<i>Metal fabricator/welder</i>	
<i>Core driller</i>	
<i>Attic/wall/floor insulators</i>	
<i>Traffic management certified designer</i>	
GENERAL OPERATIVE	


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs


Trade
<i>Roofer</i>

<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>




Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



Area 2

Wo k ng hou s Monday-F day
08 00 to 17 58 h s

Trade	Tender Evaluation hours
Area 2	100
B. ch. dya	4
Bonus manon	4
Cu. panto	100
D. nra	4
G. ara	24
Lockout in	4
Suspended Cu. ng. e. acto	4
unbo	100
E. act. d. an	4
T. a	4
sh. a	4
co. done ng. in	4
si. na	4
D. a. naga pumps ma. mntance	4
sh.	4
G. oanta	4
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	32
Constr. act. on. s. up. v. s. d.	4
a. mntnc. ng. act. c. an	4
Sh. a. d. b.	4
MEW	4
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	4
A. B. C.	4
Mntnc. sh. d. d. d. d. d.	4
Co. d. d. d.	4
A. i. c. m. a. s. d. d. d. d. d.	4
T. a. c. m. a. s. d. d. d. d. d.	4
sh. d. d. d.	4

Wo k ng hou s Monday-F day
08 00h s to 05 58h s

Trade	Tender Evaluation hours
Area 2	12
B. ch. dya	4
Bonus manon	4
Cu. panto	12
D. nra	4
G. ara	4
Lockout in	4
Suspended Cu. ng. e. acto	4
unbo	12
E. act. d. an	4
T. a	4
sh. a	4
co. done ng. in	4
si. na	4
D. a. naga pumps ma. mntance	4
sh.	4
G. oanta	4
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	4
Constr. act. on. s. up. v. s. d.	4
a. mntnc. ng. act. c. an	4
Sh. a. d. b.	4
MEW	4
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	4
A. B. C.	4
Mntnc. sh. d. d. d. d. d.	4
Co. d. d. d.	4
A. i. c. m. a. s. d. d. d. d. d.	4
T. a. c. m. a. s. d. d. d. d. d.	4
sh. d. d. d.	4

Wo k ng hou s
Satu day/Sunday/Bank
hour day
08 00 to 17 58 h s

Trade	Tender Evaluation hours
Area 2	8
B. ch. dya	1
Bonus manon	1
Cu. panto	8
D. nra	1
G. ara	1
Lockout in	1
Suspended Cu. ng. e. acto	1
unbo	8
E. act. d. an	1
T. a	1
sh. a	1
co. done ng. in	1
si. na	1
D. a. naga pumps ma. mntance	1
sh.	1
G. oanta	1
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	4
Constr. act. on. s. up. v. s. d.	1
a. mntnc. ng. act. c. an	1
Sh. a. d. b.	1
MEW	1
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	1
A. B. C.	1
Mntnc. sh. d. d. d. d. d.	1
Co. d. d. d.	1
A. i. c. m. a. s. d. d. d. d. d.	1
T. a. c. m. a. s. d. d. d. d. d.	1
sh. d. d. d.	1

Satu day/Sunday/Bank
hour day
18 00h s to 05 58h s

Trade	Tender Evaluation figure
Area 2	8
B. ch. dya	1
Bonus manon	1
Cu. panto	8
D. nra	1
G. ara	1
Lockout in	1
Suspended Cu. ng. e. acto	1
unbo	8
E. act. d. an	1
T. a	1
sh. a	1
co. done ng. in	1
si. na	1
D. a. naga pumps ma. mntance	1
sh.	1
G. oanta	1
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	4
Constr. act. on. s. up. v. s. d.	1
a. mntnc. ng. act. c. an	1
Sh. a. d. b.	1
MEW	1
we. ka. s. mactam conc. ste. par. ng. in. ut. ng. d. a. naga. o. ut. ty. sh. d. d. d.	1
A. B. C.	1
Mntnc. sh. d. d. d. d. d.	1
Co. d. d. d.	1
A. i. c. m. a. s. d. d. d. d. d.	1
T. a. c. m. a. s. d. d. d. d. d.	1
sh. d. d. d.	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 3

Working hours Monday -Friday


08.00 to 17.59 hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade
<i>Roofer</i>




<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>




Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE



% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



Area 3

Wo k ng hau s Monday-F day
08 00 to 17 58 h s

Trade	Tender Evaluation hours
Area 3	100
B ch eye	4
Brow motion	4
Ca points	100
D rse	24
Lockout in	4
Suspended Cr ng e auto	4
unbr	100
E ect i an	4
T a	4
st a	4
co dove ng in	4
st a	4
D a nage pumps ma rntance	4
st a	4
D counts wo kr s mccadem conc ste par ng nc ud ng d a nage o ut ty	32
Conte out on sags v ad	4
a nage ng vch c an	4
St a db	4
MEW co t sat top ut ve A oy towe co t sat	4
A B C	4
Mccad ab cato wo db	4
Co d d e	4
A i c wa oo ntu ato s	4
T a c management co t sat dnt gno	4

Wo k ng hau s Monday-F day
18 00h s to 05 58h s

Trade	Tender Evaluation hours
Area 3	12
B ch eye	4
Brow motion	4
Ca points	12
D rse	4
D a r	4
Lockout in	4
Suspended Cr ng e auto	4
unbr	12
E ect i an	4
T a	4
st a	4
co dove ng in	4
st a	4
D a nage pumps ma rntance	4
st a	4
D counts wo kr s mccadem conc ste par ng nc ud ng d a nage o ut ty	4
Conte out on sags v ad	4
a nage ng vch c an	4
St a db	4
MEW co t sat top ut ve A oy towe co t sat	4
A B C	4
Mccad ab cato wo db	4
Co d d e	4
A i c wa oo ntu ato s	4
T a c management co t sat dnt gno	4

Wo k ng hau s
Satu day/Sunday/Bank
hour day

Trade	Tender Evaluation hours
Area 3	8
B ch eye	1
Brow motion	1
Ca points	8
D rse	1
D a r	1
Lockout in	1
Suspended Cr ng e auto	1
unbr	8
E ect i an	1
T a	1
st a	1
co dove ng in	1
st a	1
D a nage pumps ma rntance	1
st a	1
D counts wo kr s mccadem conc ste par ng nc ud ng d a nage o ut ty	4
Conte out on sags v ad	1
a nage ng vch c an	1
St a db	1
MEW co t sat top ut ve A oy towe co t sat	1
A B C	1
Mccad ab cato wo db	1
Co d d e	1
A i c wa oo ntu ato s	1
T a c management co t sat dnt gno	1

Satu day/Sunday/Bank
hour day

Trade	Tender Evaluation figure
Area 3	8
B ch eye	1
Brow motion	1
Ca points	8
D rse	1
D a r	1
Lockout in	1
Suspended Cr ng e auto	1
unbr	8
E ect i an	1
T a	1
st a	1
co dove ng in	1
st a	1
D a nage pumps ma rntance	1
st a	1
D counts wo kr s mccadem conc ste par ng nc ud ng d a nage o ut ty	4
Conte out on sags v ad	1
a nage ng vch c an	1
St a db	1
MEW co t sat top ut ve A oy towe co t sat	1
A B C	1
Mccad ab cato wo db	1
Co d d e	1
A i c wa oo ntu ato s	1
T a c management co t sat dnt gno	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 4


Working hours Monday -Friday

08.00 to 17.59 hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade
Roofer




<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>




Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



Area 4

Who is my boss a Monday-F. day?

Traffic	Tender Evaluation
Area 4	100
B. 01 day	1
Business meeting	1
City permit	100
D. 01 day	1
E. 01 day	1
Landfill	1
Suspended Ch. sig. a. 01 day	1
Area 4	100
F. 01 day	1
G. 01 day	1
H. 01 day	1
I. 01 day	1
J. 01 day	1
K. 01 day	1
L. 01 day	1
M. 01 day	1
N. 01 day	1
O. 01 day	1
P. 01 day	1
Q. 01 day	1
R. 01 day	1
S. 01 day	1
T. 01 day	1
U. 01 day	1
V. 01 day	1
W. 01 day	1
X. 01 day	1
Y. 01 day	1
Z. 01 day	1

Who is my boss a Monday-F. day?

Traffic	Tender Evaluation
Area 4	100
B. 01 day	1
Business meeting	1
City permit	100
D. 01 day	1
E. 01 day	1
Landfill	1
Suspended Ch. sig. a. 01 day	1
Area 4	100
F. 01 day	1
G. 01 day	1
H. 01 day	1
I. 01 day	1
J. 01 day	1
K. 01 day	1
L. 01 day	1
M. 01 day	1
N. 01 day	1
O. 01 day	1
P. 01 day	1
Q. 01 day	1
R. 01 day	1
S. 01 day	1
T. 01 day	1
U. 01 day	1
V. 01 day	1
W. 01 day	1
X. 01 day	1
Y. 01 day	1
Z. 01 day	1

Who is my boss a

Sat/Sun day/Tuesday/Week

not day

01 01 to 17 01 day

Traffic	Tender Evaluation
Area 4	1
B. 01 day	1
Business meeting	1
City permit	1
D. 01 day	1
E. 01 day	1
Landfill	1
Suspended Ch. sig. a. 01 day	1
Area 4	1
F. 01 day	1
G. 01 day	1
H. 01 day	1
I. 01 day	1
J. 01 day	1
K. 01 day	1
L. 01 day	1
M. 01 day	1
N. 01 day	1
O. 01 day	1
P. 01 day	1
Q. 01 day	1
R. 01 day	1
S. 01 day	1
T. 01 day	1
U. 01 day	1
V. 01 day	1
W. 01 day	1
X. 01 day	1
Y. 01 day	1
Z. 01 day	1

Sat/Sun day/Tuesday/Week

not day

18 01 to 24 01 day

Traffic	Tender Evaluation
Area 4	1
B. 01 day	1
Business meeting	1
City permit	1
D. 01 day	1
E. 01 day	1
Landfill	1
Suspended Ch. sig. a. 01 day	1
Area 4	1
F. 01 day	1
G. 01 day	1
H. 01 day	1
I. 01 day	1
J. 01 day	1
K. 01 day	1
L. 01 day	1
M. 01 day	1
N. 01 day	1
O. 01 day	1
P. 01 day	1
Q. 01 day	1
R. 01 day	1
S. 01 day	1
T. 01 day	1
U. 01 day	1
V. 01 day	1
W. 01 day	1
X. 01 day	1
Y. 01 day	1
Z. 01 day	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 5

Working hours Monday -Friday

08.00 to 17.59 hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/pavin including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certifie erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>



GENERAL OPERATIVE

Working hours Monday -Friday

18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank

holiday

08.00 to 17.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank
holiday
18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE

% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



Area 5

Work hours Monday-Friday
08:00 to 17:59 hours

Trade	Tender Evaluate on hours
Roofing	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended Ceiling erector	4
Plumber	100
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete paving including drainage or utility bedding	30
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operator/Alloy tower certified installer	4
Metal fabricator/welder	4
Core drillist	4
Anti wall/floor insulators	4
Traffic management certified designer	4

Work hours Monday-Friday
18:00 hours to 05:59 hours

Trade	Tender Evaluate on hours
Roofing	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended Ceiling erector	4
Plumber	12
Electrician	4
Tiler	4
Plasterer	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete paving including drainage or utility bedding	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP certified operator/Alloy tower certified installer	4
Metal fabricator/welder	4
Core drillist	4
Anti wall/floor insulators	4
Traffic management certified designer	4

Work hours Saturday/Sunday/Bank Holiday
08:00 to 17:59 hours

Trade	Tender Evaluate on hours
Roofing	4
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete paving including drainage or utility bedding	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operator/Alloy tower certified installer	1
Metal fabricator/welder	1
Core drillist	1
Anti wall/floor insulators	1
Traffic management certified designer	1

Work hours Saturday/Sunday/Bank Holiday
18:00 hours to 05:59 hours

Trade	Tender Evaluate on figure
Roofing	8
Bricklayer	1
Stone mason	1
Carpenter	8
Joiner	1
Glazier	4
Locksmith	1
Suspended Ceiling erector	1
Plumber	8
Electrician	1
Tiler	1
Plasterer	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete paving including drainage or utility bedding	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP certified operator/Alloy tower certified installer	1
Metal fabricator/welder	1
Core drillist	1
Anti wall/floor insulators	1
Traffic management certified designer	1

Ranking

CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 6

Working hours Monday -Friday

08.00 to 17.59 hrs


Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE



Working hours Monday -Friday


18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>




Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
Rofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician




Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 7

Working hours Monday -Friday

08.00 to 17.59 hrs


Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE



Working hours Monday -Friday


18.00hrs to 05.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
08.00 to 17.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>




Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician




<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries

Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 8


Working hours Monday -Friday

08.00 to 17.59 hrs

Trade	
<i>Roofer</i>	
<i>Bricklayer</i>	
<i>Stone mason</i>	
<i>Carpenter</i>	
<i>Joiner</i>	
<i>Glazier</i>	
<i>Locksmith</i>	
<i>Suspended Ceiling erector</i>	
<i>Plumber</i>	
<i>Electrician</i>	
<i>Tiler</i>	
<i>Plasterer</i>	
<i>Floor covering fitter</i>	
<i>Painter</i>	
<i>Drainage pumps maintenance fitter</i>	
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>	
<i>Construction supervisor</i>	
<i>Fire stopping technician</i>	
<i>Scaffolder</i>	
<i>MEWP certified operative/Alloy tower certified erector</i>	
<i>Metal fabricator/welder</i>	
<i>Core driller</i>	
<i>Attic/wall/floor insulators</i>	
<i>Traffic management certified designer</i>	
GENERAL OPERATIVE	


Working hours Monday -Friday
18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




Working hours Saturday/Sunday/Bank
holiday
08.00 to 17.59hrs

Trade
Roofer




<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>
<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE




*Working hours Saturday/Sunday/Bank holiday
18.00hrs to 05.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>




Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder
MEWP certified operative/Alloy tower certified erector
Metal fabricator/welder
Core driller
Attic/wall/floor insulators
Traffic management certified designer
GENERAL OPERATIVE




% Mark up on supply of materials

if directed by IE to be provided




% Mark up on supply of Plant

if directed by IE to be provided



% Mark up on specialist sub-contractor

if directed by IE to be provided



CCE 7067 Framework Agreement for the provision of building and structures maintenance services

- Area 1 Killester including the Howth branch to Dundalk and the border, including Drogheda to Kingscourt line.
- Area 2 Kilcock to Docklands/Northwall including Connolly and Clontarf Road
- Area 3 Tara Street to Greystones
- Area 4 Enfield to Sligo, Tullamore to Athlone & Athlone to Castlerea
- Area 5 Athlone to Galway and Athenry to Gort, Ballyhanuis to Westport & Foxford to Ballina
- Area 6 Ennis to Limerick, Limerick to Roscrea and Tralee to Banteer
- Area 7 Ballybrophy to Cobh/Middleton
- Area 8 Portlaoise to Heuston
- Area 9 Athy/Tipperary to Waterford, Kilcoole to Rosslare Harbour and Waterford to Bridgetown

Provision of resources to Buildings, structures and boundaries


Labour rate includes transport, travelling time to commencement shift, fuel and small tools/plant associated with trade.

Area 9


Working hours Monday -Friday

08.00 to 17.59 hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>




<i>Attic/wall/floor insulators</i>
<i>Traffic management certified designer</i>
GENERAL OPERATIVE



*Working hours Monday -Friday
18.00hrs to 05.59hrs*

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/pavin including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certifie erector</i>
<i>Metal fabricator/welder</i>
<i>Core driller</i>



Attic/wall/floor insulators

Traffic management certified designer

GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank holiday

08.00 to 17.59hrs

Trade
<i>Roofer</i>
<i>Bricklayer</i>
<i>Stone mason</i>
<i>Carpenter</i>
<i>Joiner</i>
<i>Glazier</i>
<i>Locksmith</i>
<i>Suspended Ceiling erector</i>
<i>Plumber</i>
<i>Electrician</i>
<i>Tiler</i>
<i>Plasterer</i>
<i>Floor covering fitter</i>
<i>Painter</i>
<i>Drainage pumps maintenance fitter</i>
<i>Grounds workers macadam/concrete/paving including drainage or utility pipe laying</i>
<i>Construction supervisor</i>
<i>Fire stopping technician</i>
<i>Scaffolder</i>
<i>MEWP certified operative/Alloy tower certified erector</i>
<i>Metal fabricator/welder</i>

Core driller

Attic/wall/floor insulators

Traffic management certified designer

GENERAL OPERATIVE

Working hours Saturday/Sunday/Bank

holiday

18.00hrs to 05.59hrs

Trade
Roofer
Bricklayer
Stone mason
Carpenter
Joiner
Glazier
Locksmith
Suspended Ceiling erector
Plumber
Electrician
Tiler
Plasterer
Floor covering fitter
Painter
Drainage pumps maintenance fitter
Grounds workers macadam/concrete/paving including drainage or utility pipe laying
Construction supervisor
Fire stopping technician
Scaffolder

MEWP certified operative/Alloy tower certified erector

Metal fabricator/welder

Core driller

Attic/wall/floor insulators

Traffic management certified designer

GENERAL OPERATIVE

% Mark up on supply of materials

if directed by IE to be provided

% Mark up on supply of Plant

if directed by IE to be provided

% Mark up on specialist sub-contractor

if directed by IE to be provided

Area 9

Working hours Monday-Friday
08:00 to 17:59 hrs

Trade	Tender Evaluation hours
Roofer	100
Bricklayer	4
Stone mason	4
Carpenter	100
Joiner	4
Glazier	24
Locksmith	4
Suspended CeILING erector	4
Plumber	100
Electrician	4
Tiler	4
Painter	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pits etc	32
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP cert fcd operative/A by tower cert fcd erector	4
Metal fabricator welder	4
Core of Bar	4
Attic/floor insulators	4
Traffic management cert fcd designer	4

Working hours Monday-Friday
18:00hrs to 05:59hrs

Trade	Tender Evaluation hours
Roofer	12
Bricklayer	4
Stone mason	4
Carpenter	12
Joiner	4
Glazier	4
Locksmith	4
Suspended CeILING erector	4
Plumber	12
Electrician	4
Tiler	4
Painter	4
Floor covering fitter	4
Painter	4
Drainage pumps maintenance fitter	4
Grounds workers macadam/concrete/paving including drainage or utility pits etc	4
Construction supervisor	4
Fire stopping technician	4
Scaffolder	4
MEWP cert fcd operative/A by tower cert fcd erector	4
Metal fabricator welder	4
Core of Bar	4
Attic/floor insulators	4
Traffic management cert fcd designer	4

Working hours
Saturday/Sunday/Bank
No day

Trade	Tender Evaluation hours
Roofer	0
Bricklayer	1
Stone mason	1
Carpenter	0
Joiner	1
Glazier	4
Locksmith	1
Suspended CeILING erector	1
Plumber	0
Electrician	1
Tiler	1
Painter	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pits etc	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP cert fcd operative/A by tower cert fcd erector	1
Metal fabricator welder	1
Core of Bar	1
Attic/floor insulators	1
Traffic management cert fcd designer	1

Saturday/Sunday/Bank
No day
18:00hrs to 05:59hrs

Trade	Tender Evaluation figure
Roofer	0
Bricklayer	1
Stone mason	1
Carpenter	0
Joiner	1
Glazier	4
Locksmith	1
Suspended CeILING erector	1
Plumber	0
Electrician	1
Tiler	1
Painter	1
Floor covering fitter	1
Painter	1
Drainage pumps maintenance fitter	1
Grounds workers macadam/concrete/paving including drainage or utility pits etc	4
Construction supervisor	1
Fire stopping technician	1
Scaffolder	1
MEWP cert fcd operative/A by tower cert fcd erector	1
Metal fabricator welder	1
Core of Bar	1
Attic/floor insulators	1
Traffic management cert fcd designer	1

Ranking

